STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 12/ 03/ 02 I N HUMBOLDT COUNTY NEAR W LLOW 12/ 04/ 02
CONTRACT NUMBER 01- 310504 CREEK AT VAR OUS LOCATI ONS CONTRACT CCODE "A '’
LOCATI ON 01- HUM 299-33.1/35.7 FROM 0.1 KM WEST OF EAST FORK 92 CONTRACT | TEMS
W LLOW CREEK BRI DGE #4-015 TO 0. 2
UPGRADE BRI DGE RAI L AND W DEN FEDERAL AID ACNH- P299-(131)E

ACBH- P299- (131) E
NH P299- (131) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

PROPGCSALS | SSUED 26 FUND TOTAL HA21 3,420, 000 TOTAL NUMBER OF WORKI NG DAYS 310
NUMBER OF BI DDERS 5 ENG NEERS EST 3, 100, 000. 00 AMOUNT OVER 894, 367. 50 PERCENT OVER EST 28. 85
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,994, 367. 50 1 MERCER FRASER COVPANY 707 443-6371
00105709
P O BOX 1006 FAX 707 443-0277
EUREKA CA 95502-1006
2 4,046, 806. 00 4 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
3 4,468, 823. 00 2 SHASTA CONSTRUCTORS | NC 530 365-3930
00494255
P O BOX 491539 FAX 530 365-5465
REDDI NG CA 96049- 1539
4 4,538, 634. 00 3 J F SHEA CO I NC 530 246-4292
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049-4519
5 4,858, 408. 00 5 LADD BENCO 530 241-6102
00754249
P O BOX 992750 FAX 530 241-5492

REDDI NG CA  96099- 2750



01- 310504 Bl D245

01- HUM 299 PAGE 2

12/ 03/ 02 12/ 04/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE GUARD RAI L
ANDERSON CA
COLEVAN STEEL REBAR
W NDSOR CA
CONTRACTORS CHEM CAL JO NT SEALS
HAYWARD CA
HI LLSI DE DRI LLI NG DRI LLI NG
RI CHMOND CA
M AND S ENVI RONMVENTAL LANDSCAPES ENVI RONMVENTAL
REDDI NG CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL
LI VERMORE CA
PRI CE STRI PI NG STRI PI NG

CRESCENT CI TY CA

TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS
REDDI NG CA



01- 310504 Bl D245

01- HUM 299 PAGE 3

12/ 03/ 02 12/ 04/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY ASPHALT CONCRETE DI KES
LI NCOLN CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L AND OBJECT MARKERS
ANDERSON CA
COLEVAN STEEL REBAR
W NDSOR CA
CONTRACTORS CHEM CAL JO NT SEAL AND CLEAN BRI DGE DECK
HAYWARD CA
FRANK MEDI NA CONSTRUCTI ON AREA SI GNS, CRASH CUSHI ONS AND BARRI CADES
OROVI LLE CA
HI LLSI DE DRI LLI NG CAST I N DRILLED HCOLE
PO NT RI CHVOND CA
M AND S ENVI RONVENTAL LANDSCAPES H GHVWAY PLANTI NG
REDDI NG CA
MORI SOLI CONSTRUCTI ON S| GNAL SYSTEM AND ELECTRI CAL
LI VERMORE CA
NI TTA CONSTRUCTI ON ERCSI ON CONTROL
LOOM S CA
PRI CE STRI PI NG STRI PI NG AND PAVEMENT MARKERS

CRESCENT CI TY CA

RON HALE CONSTRUCTI ON GRI NDI NG
REDDI NG CA



01- 310504 Bl D245

01- HUM 299 PAGE 4

12/ 03/ 02 12/ 04/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APEX FENCE COVPANY VETAL BEAM GUARD RAI L
ANDERSON CA
COLEMAN STEEL REBAR
W NDSOR CA
CONTRACTORS CHEM CAL JO NT SEAL
HAYWARD CA
GRANI TE CONSTRUCTI ON ROADWORK
EUREKA CA
HI LLSI DE DRI LLI NG CAST IN DRI LLED HOLE PI LI NG
PO NT RI CHMOND CA
M AND S ENVI RONMVENTAL LANDSCAPES ERCSI ON CONTRCL
REDDI NG CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
PRI CE STRI PI NG STRI PI NG

CRESCENT CI TY CA

W C MALONEY BRI DGE REMOVAL
STOCKTON CA



01- 310504 Bl D245

01- HUM 299 PAGE 5

12/ 03/ 02 12/ 04/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
REDDI NG CA
COLEMAN STEEL REI NFORCI NG
W NDSOR CA
GRANI TE CONSTRUCTI ON ASPHALT CONCRETE
ARCATA CA
H LLSI DE DRI LLI NG COVPANY Pl LI NG
PO NT RI CHVOND CA
M AND S ENVI RONVENTAL LANDSCAPES ERCSI ON CONTROL
REDDI NG CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
SEQUAO A TRAFFI C SERVI CES PORTABLE CHANGEABLE MESSAGE SI GNS

SUSANVI LLE CA



01- 310504 Bl D245

01- HUM 299 PAGE 6

12/ 03/ 02 12/ 04/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APEX FENCE COVPANY GUARD RAIL AND SI GNS
ANDERSON CA
AUSTI N ENTERPRI SES REMOVE ASPHALT SURFACI NG
BAKERSFI ELD CA
COLEMAN STEEL REI NFORCI NG STEEL
W NDSOR CA
FRANK ZABEL TRUCKI NG TRUCKI NG ( PORTI ON)
EUREKA CA
HI LLSI DE DRI LLI NG CAST I N DRILLED HCLE PI LI NG
PO NT RI CHVOND CA
M AND S ENVI RONVENTAL LANDSCAPES PLANTI NG AND EROSI ON CONTROL
REDDI NG CA
MERCER FRASI ER ASPHALT CONCRETE PAVI NG
EUREKA CA
MORI SOLI CONSTRUCTI ON TEMPORARY SI GNAL SYSTEM AND COVMUNI CATI ON CONDUI T
LI VERMORE CA
PRI CE STRI PI NG SERVI CE STRI PI NG AND TRAFFI C MARKI NG

CRESCENT CI TY CA

W C MALONEY BRI DGE REMOVAL
STOCKTON CA



01- 310504 Bl D245

01- HUM 299 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
12/ 03/ 02 12/ 04/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00~ 3, 000. 00

PREVENTI ON PLAN

2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00* 15, 000. 00

3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 10, 000. 00* 10, 000. 00

4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 135, 000. 00* 135, 000. 00

5 (S) 120120 TYPE 111 BARRI CADE EA 4 100. 00 400. 00

6 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 8 75. 00 600. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 360 6. 00 8, 160. 00

8 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 170 30. 00 5, 100. 00

9 (S) 030028 TEMPORARY TRAFFI C SI GNAL LS LUVP SUM 300, 000. 00* 300, 000. 00
10 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 6 10, 000. 00 60, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 140 75. 00 85, 500. 00
12 129100 TEMPORARY CRASH CUSHI ON MODULE EA 140 150. 00 21, 000. 00
13 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 73 30. 00 2,190. 00
14 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 430 7.00 10, 010. 00

STRI PE

15 (S) 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 580 4.00 2,320. 00
16 150742 REMOVE ROADSI DE SI GN EA 4 300. 00 1, 200. 00
17 150801 REMOVE OVERSI DE DRAI N EA 2 600. 00 1, 200. 00
18 150820 REMOVE | NLET EA 3 400. 00 1, 200. 00
19 150823 REMOVE DOVWADRAI N M 20 45. 00 900. 00
20 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 1,509 20. 00 30, 180. 00
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 190 90. 00 17, 100. 00
22 152300 RESET OBJECT MARKER EA 12 50. 00 600. 00
23 152320 RESET ROADSI DE SI GN EA 2 300. 00 600. 00
24 (S) 152397 RELOCATE METAL BEAM GUARD RAI LI NG M 140 90. 00 12, 600. 00
25 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1,740 11. 00 19, 140. 00
26 153235 CLEAN BRI DGE DECK M 1,509 11.00 16, 599. 00
27 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 50, 000. 00* 50, 000. 00
28 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 90, 000. 00* 90, 000. 00
29 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 70, 000. 00* 70, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 15, 000. 00* 15, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 4,430 23.00 101, 890. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 5, 000. 00* 5, 000. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 471 250. 00 117, 750. 00
34 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 351 300. 00 105, 300. 00
35 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 999 90. 00 89, 910. 00
36 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 386 80. 00 30, 880. 00



01- 310504 Bl D245

01- HUM 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
12/ 03/ 02 12/ 04/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
37 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 592 80. 00 47, 360. 00
38 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 68 70. 00 4, 760. 00
39 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 37, 000. 00* 37, 000. 00
40 (S) 203003 STRAW ( ERCS| ON' CONTROL) TONN 2.7 570. 00 1, 539. 00
41 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1,320 1. 00 1, 320. 00
42 (S) 203021 FI BER ROLLS M 240 65. 00 15, 600. 00
43 (S) 203024 COVPCST ( EROSI ON' CONTROL) KG 1,980 1. 00 1, 980. 00
44 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 2 1, 600. 00 3, 200. 00
45 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 74 105. 00 7,770. 00
46 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 140 4.60 644. 00
47 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 7, 000. 00* 7, 000. 00
48 260201 CLASS 2 AGGREGATE BASE VB 1, 340 50. 00 67, 000. 00
49 390102 ASPHALT CONCRETE ( TYPE A) TONN 2, 340 90. 00 210, 600. 00
50 393001 PAVEMENT REI NFORCI NG FABRI C MR 820 5. 00 4,100. 00
51 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 290 10. 00 2, 900. 00
AREA)
52 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 26 30. 00 780. 00
53 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 90 30. 00 2, 700. 00
54 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 58 30. 00 1, 740. 00
55 (S) 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 11 2, 000. 00 22, 000. 00
Pl LI NG
56 (S) 049172 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 12.1 3, 000. 00 36, 300. 00
Pl LI NG (ROCK SOCKET)
57 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 47 1, 100. 00 51, 700. 00
58 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 596 1, 300. 00 774, 800. 00
59 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 104 800. 00 83, 200. 00
60 (F) 510133 CLASS 2 CONCRETE ( RETAI NI NG WALL) VB 121 800. 00 96, 800. 00
61 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.8 800. 00 2, 240. 00
62 511106 DRI LL AND BOND DOWEL M 231 60. 00 13, 860. 00
63 515020 REFI NI SH BRI DGE DECK M2 23 250. 00 5, 750. 00
64 (S) 519117 JONT SEAL (MR 30 MV M 84 165. 00 13, 860. 00
65 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 135, 755 1.50 203, 632. 50
66 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) KG 9,714 2.00 19, 428. 00
67 664096 600 MV BI TUM NOUS COATED CORRUGATED M 56 120. 00 6, 720. 00
STEEL PIPE (2.01 MV THI CK)
68 680465 200 MM PERFORATED STEEL Pl PE UNDERDRAI N M 116 65. 00 7,540. 00
(1.63 MV THI CK)
69 680933 200 MM PERFORATED PLASTI C M 65 20. 00 1, 300. 00

Pl PE UNDERDRAI N



01- 310504 Bl D245

01- HUM 299 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
12/ 03/ 02 12/ 04/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (F) 682005 PERVEABLE MATERI AL ( BRI DGE) VB 19 60. 00 1, 140. 00

71 690273 300 MM Bl TUM NOUS COATED CORRUGATED M 18 90. 00 1, 620. 00
STEEL PI PE DOAKNDRAI N

72 690280 600 MM Bl TUM NOUS COATED CORRUGATED M 21 110. 00 2,310. 00
STEEL PI PE DOARDRAI N

73 692088 300 MM ENTRANCE TAPER EA 2 500. 00 1, 000. 00

74 692386 600 MM ANCHOR ASSENMBLY EA 3 600. 00 1, 800. 00

75 720120 ROCK SLOPE PROTECTI ON (1/2T, METHOD A) VB 2, 000 80. 00 160, 000. 00

76 721011 ROCK SLOPE PROTECTI ON VB 490 80. 00 39, 200. 00
(BACKI NG NO. 2, METHOD B)

77 729010 ROCK SLOPE PROTECTI ON FABRI C MR 1, 440 2.00 2, 880. 00

78 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 357 10. 00 3, 570. 00

79 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 247 10. 00 2, 470. 00

80 820118 GUARD RAI LI NG DELI NEATOR EA 30 20. 00 600. 00

81 (S) 832001 METAL BEAM GUARD RAI LI NG M 57 145. 00 8, 265. 00

82 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 3, 200. 00 3, 200. 00

83 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2,300. 00 13, 800. 00

84 (F) 839720 CONCRETE BARRI ER ( TYPE 732) M 288 225. 00 64, 800. 00

85 (F) 049173 CONCRETE BARRI ER ( TYPE 732R) M 101 225. 00 22, 725. 00

86 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 5.7 50. 00 285. 00

87 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4, 400 1. 50 6, 600. 00

88 (S) 850122 PAVEMENT MARKER EA 310 15. 00 4, 650. 00
( RETROREFLECTI VE- RECESSED)

89 (S) 860792 COVMUNI CATI ON' CONDUI T ( BRI DGE) M 1, 300 60. 00 78, 000. 00

90 (S) 869034 NO. 5(T) PULL BOX EA 6 250. 00 1, 500. 00

91 (S) 869035 NO. 5 PULL BOX EA 6 250. 00 1, 500. 00

92 999990 MOBI LI ZATI ON LS LUMP SUM 380, 000. 00* 380, 000. 00

TOTAL 3,994, 367. 50



| TEM
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01- 310504
01- HUM 299
12/ 03/ 02

300.

20.

15, 900.
24, 400.
27, 500.
10, 000.
23.

3, 000.
505.
988.
40.

86.

80.
131.
37, 000.

00*

101890.
3000.
237855.
346788.
39960.
33196.
47360.
8908.
37000.

SUMMARY

44.

90.

107.
200.
92.

8.

12.

25, 000.
26, 000.
19, 000.
10, 000.
23.

3, 000.
500.
750.
450.
65.

65.

135.

35, 000.

OF

00*

REMA/

254796.
108000.
57000.
42000.
2190.
8580.
1740.
492.
610.
1350.
880.
12072.
17100.
1284.
400.
12880.
15051.
18108.
25000.
26000.
19000.
10000.
101890.
3000.
235500.
263250.
449550.
25090.
38480.
9180.
35000.

NI NG BI DDERS

110.
550.

1, 650.
1, 320.
22.
165.
44.
165.
110.

11.

11.

30, 000.
45, 000.
55, 000.
27, 500.
22.

11, 000.
82.
138.
55.
165.
165.
44.

27, 500.

00*

290000.
165000.
91200.
46200.
4015.
15730.
2900.
440.
1100.
4950.
26400.
33198.
31350.
528.
330.
15400.
19140.
16599.
30000.
45000.
55000.
27500.
97460.
11000.
38622.
48438.
54945,
63690.
97680.
2992.
27500.

Bl D245
PAGE 10
12/ 04/ 02
FI FTH
Bl D AMOUNT
3, 500. 00* 3500
20, 000. 00* 20000.
15, 000. 00* 15000.
200, 000. 00* 200000.
150. 00 600.
80. 00 640.
7.00 9520.
36. 00 6120.
254, 796. 00* 254796.
17, 000. 00 102000.
60. 00 68400.
250. 00 35000.
30. 00 2190.
8. 00 11440.
4.00 2320.
100. 00 400.
700. 00 1400.
600. 00 1800.
85. 00 1700.
15. 00 22635.
90. 00 17100.
45. 00 540.
300. 00 600.
92. 00 12880.
12. 00 20880.
7.00 10563.
25, 000. 00* 25000.
26, 000. 00* 26000.
20, 000. 00* 20000.
10, 000. 00~ 10000.
35. 00 155050.
3, 000. 00* 3000.
900. 00 423900.
1, 700. 00 596700.
35. 00 34965.
150. 00 57900.
65. 00 38480.
125. 00 8500.
40, 000. 00* 40000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

01- 310504

01- HUM 299
12/ 03/ 02
SECOND
Bl D AMOUNT

320. 00 864. 00
.60 792. 00
22.00 5280. 00
.50 990. 00
2, 250. 00 4500. 00
160. 00 11840. 00
1.50 210. 00
7, 000. 00* 7000. 00
57. 00 76380. 00
68. 00 159120. 00
3.50 2870. 00
14. 00 4060. 00
28. 00 728. 00
28. 00 2520. 00
28. 00 1624. 00
2,700. 00 29700. 00
3, 700. 00 44770. 00
880. 00 41360. 00
1, 375.00 819500. 00
920. 00 95680. 00
920. 00 111320. 00
1, 675. 00 4690. 00
140. 00 32340. 00
214. 00 4922. 00
146. 00 12264. 00
1.40 190057. 00
2.00 19428. 00
587. 00 32872. 00
69. 00 8004. 00
164. 00 10660. 00
50. 00 950. 00
120. 00 2160. 00
195. 00 4095. 00
332. 00 664. 00
460. 00 1380. 00
75. 00 150000. 00
72.00 35280. 00
1.20 1728. 00
3.00 1071. 00

SUMMARY OF REMA/
THI RD
Bl D AMOUNT
570. 00 1539. 00
1.00 1320. 00
65. 00 15600. 00
1.00 1980. 00
1, 600. 00 3200. 00
104. 00 7696. 00
5. 00 700. 00
7, 000. 00* 7000. 00
59. 00 79060. 00
69. 00 161460. 00
3.00 2460. 00
15. 00 4350. 00
30. 00 780. 00
30. 00 2700. 00
30. 00 1740. 00
2,500. 00 27500. 00
3, 500. 00 42350. 00
1,212.00 56964. 00
1,212.00 722352. 00
700. 00 72800. 00
700. 00 84700. 00
1, 720. 00 4816. 00
62. 00 14322. 00
250. 00 5750. 00
140. 00 11760. 00
1.70 230783. 50
3.00 29142. 00
600. 00 33600. 00
50. 00 5800. 00
168. 00 10920. 00
115. 00 2185. 00
124. 00 2232.00
200. 00 4200. 00
340. 00 680. 00
470. 00 1410. 00
78. 00 156000. 00
78. 00 38220. 00
3. 00 4320. 00
5. 00 1785. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

350. 00 945. 00
.65 858. 00
25.00 6000. 00
.50 990. 00
2,500. 00 5000. 00
175. 00 12950. 00
1.55 217.00
27,500. 00* 27500. 00
40. 00 53600. 00
80. 00 187200. 00
5.50 4510. 00
39. 00 11310. 00
17.00 442. 00
17.00 1530. 00
17.00 986. 00
2, 500. 00 27500. 00
3, 200. 00 38720. 00
2,200. 00 103400. 00
1, 800. 00 1072800. 00
1, 050. 00 109200. 00
1, 050. 00 127050. 00
2,200. 00 6160. 00
66. 00 15246. 00
1, 650. 00 37950. 00
165. 00 13860. 00
1.60 217208. 00
2.00 19428. 00
220. 00 12320. 00
275. 00 31900. 00
165. 00 10725. 00
550. 00 10450. 00
275. 00 4950. 00
275.00 5775. 00
1, 100. 00 2200. 00
2,750. 00 8250. 00
90. 00 180000. 00
80. 00 39200. 00
5.50 7920. 00
11.00 3927. 00

Bl D245
PAGE 11
12/ 04/ 02
FI FTH
Bl D AMOUNT
570. 00 1539. 00
1.00 1320. 00
65. 00 15600. 00
1.00 1980. 00
1, 600. 00 3200. 00
105. 00 7770. 00
5. 00 700. 00
7, 000. 00* 7000. 00
50. 00 67000. 00
90. 00 210600. 00
5. 00 4100. 00
40. 00 11600. 00
28. 00 728. 00
28. 00 2520. 00
28. 00 1624. 00
4,000. 00 44000. 00
5, 000. 00 60500. 00
1, 000. 00 47000. 00
975. 00 581100. 00
750. 00 78000. 00
750. 00 90750. 00
2,500. 00 7000. 00
75. 00 17325. 00
350. 00 8050. 00
150. 00 12600. 00
2.00 271510. 00
3.50 33999. 00
925. 00 51800. 00
135. 00 15660. 00
125. 00 8125. 00
250. 00 4750. 00
125. 00 2250. 00
150. 00 3150. 00
1, 200. 00 2400. 00
300. 00 900. 00
75. 00 150000. 00
85. 00 41650. 00
4.00 5760. 00
4.00 1428. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91

92
TOT

01- 310504

01- HUM 299
12/ 03/ 02
SECOND
Bl D AMOUNT
6. 00 1482. 00
15. 00 450. 00
140. 00 7980. 00
3, 200. 00 3200. 00
2,300. 00 13800. 00
237.00 68256. 00
328. 00 33128. 00
50. 00 285. 00
1.50 6600. 00
15. 00 4650. 00
55. 00 71500. 00
1, 000. 00 6000. 00
1, 000. 00 6000. 00
420, 000. 00~ 420000. 00
4, 046, 806. 00

SUMMARY

OF REMA

RD
AMOUNT

00 1482
00 450
00 7980
00 3200
00 13800
00 50400
00 30300
00 256
50 6600
00 4650
00 71500
00 5820.
.00 3000.
00* 447000.

4,468, 823. 00

FOURTH

Bl D AMOUNT
11.00 2717
165. 00 4950
88. 00 5016
2,750. 00 2750
2,750. 00 16500.
400. 00 115200
475. 00 47975
60. 00 342.
3.00 13200.
11.00 3410.
22.00 28600
1, 100. 00 6600
1, 100. 00 6600
370, 000. 00* 370000
4,538, 634. 00

4,858, 408. 00

Bl D245
PAGE 12
12/ 04/ 02
FI FTH
Bl D AMOUNT
20. 00 4940
15. 00 450
140. 00 7980
3, 200. 00 3200
2,300. 00 13800
250. 00 72000
450. 00 45450
80. 00 456.
1.40 6160.
12. 50 3875.
56. 00 72800
970. 00 5820
495. 00 2970
480, 000. 00~ 480000



